



Repair and Improvement of Canal System and Irrigation Facilities for PGRIS & NBRIS

Floridablanca, Guagua, and Lubao, Pampanga; and Sta Cruz, Zambales

NIAR3-2025-PGRIS NBRIS-7

(Contract No.)

KNOW ALL MEN BY THESE PRESENTS:

This Contract is executed and entered into this SUN 02 2025 day of _____, 2025 at Tambubong, San Rafael, Bulacan, Philippines, by and between:

The **National Irrigation Administration**, hereinafter referred to as the NIA, a government instrumentality created under Republic Act No. 3601, as amended by Presidential Decree No. 552 with principal office at NIA Building, Epifanio Delos Santos Avenue, Diliman, Quezon City, represented herein by its Regional Manager, **JOSEPHINE B. SALAZAR** who is duly authorized to represent it in this Contract:

- and -

EXPE CONSTRUCTION AND TRADING herein referred to as the Contractor, a private entity duly organized and existing under and by virtue of the laws of the Republic of the Philippines with principal address at **5284 Hill Street, Dau, Mabalat, Pampanga** represented by its Owner/General Manager, **MARCOS T. CASTRO JR.** who is duly authorized to represent the said firm in this Contract;

WITNESSETH, THAT

WHEREAS, the NIA in its Invitation to Bid No. **NIAR3-2025-PGRIS NBRIS-7** called for tenders for the **Repair and Improvement of Canal System and Irrigation Facilities for PGRIS & NBRIS** located in **Floridablanca, Guagua, and Lubao, Pampanga; and Sta Cruz, Zambales**, and in accordance with the Bid Documents;

WHEREAS, on **April 22, 2025**, the Contractor submitted the lowest responsive bid for the above-mentioned works in the total amount of **One Hundred Eighty-Four Million Eight Hundred Sixty-Six Thousand One Hundred Sixty and 59/100 Pesos Only (PhP 184,866,160.59)**;

WHEREAS, NIA finds this bid of the CONTRACTOR to be the lowest calculated and responsive bid, the same being **P 184,866,160.59** or **P 1,558,180.55** lower than the Approved Budget for the Contract (ABC) of **P 186,424,341.14**;

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties have mutually agreed and do hereby agree as follows:

National Irrigation Administration
By:

JOSEPHINE B. SALAZAR
Regional Manager

EXPE CONSTRUCTION AND TRADING
(Name of Contractor)

By:

MARCOS T. CASTRO JR.
Owner/General Manager

Signed in the Presence of:

ROCHELLE R. CERVANTES
Manager, Admin & Finance Division

JOEL N. ODI, JR.
Acting Chief, Construction Management Section

National Irrigation Administration
By:

JOSEPHINE B. SALAZAR
Regional Manager

EXPE CONSTRUCTION AND TRADING
(Name of Contractor)

By:

MARCOS T. CASTRO JR.
Owner/General Manager

Signed in the Presence of:

ROCHELLE R. CERVANTES
Manager, Admin & Finance Division

JOEL N. ODI, JR.
Acting Chief, Construction Management Section

C - 1 CONTRACT DOCUMENTS

The following pertinent documents attached to this Contract or on file with the NIA are hereby incorporated and expressly made integral parts of this Contract as though fully written out and set forth herein;

1. Invitation to Bid No. **NIAR3-2025-PGRIS NBRIS-7**
2. Advertisement or Evidence of Publication
3. Instruction to Bidders
4. General Conditions
5. Special Conditions
6. Local Conditions
7. Technical Specifications
8. Drawings
9. Resolution No. **20 s. 2025** of the Bids and Award Committee
10. Notice of Award of Contract and Contractor's "Conforme"
11. Contractor's Performance Security
12. Eligibility/Legal and Technical Documents
13. Financial Documents

All codes, designations, standards, standard specifications, and similar materials that are referred to in the Conditions and Technical Specifications are being made part of this Contract.

All of the above documents are referred to herein as the Contract Documents and shall remain the property of NIA.

It is expressly agreed and understood that in case of any irreconcilable conflict between this contract and the provision of any of the Contract Documents, the former shall be controlling.

C - 2 ACCEPTANCE OF BID

The NIA has accepted the offer of the CONTRACTOR for the **Repair and Improvement of Canal System and Irrigation Facilities for PGRIS & NBRIS, Floridablanca, Guagua, and Lubao, Pampanga; and Sta Cruz, Zambales** in conformity and in accordance with and subject to all of the terms and conditions of the Contract Documents and as provided in the Contract;

It is expressly agreed by both parties that no upward change in the Contract price as of the date of the signing of this Agreement shall be made as a result of among others, any fluctuation in the cost of materials and labor or for any reason whatsoever.

C - 3 AGREEMENT

The Contractor agrees to furnish all equipment, supplies, materials, labor, superintendence, and other incidentals and to perform and complete all of the Contract Work under this Contract and the NIA agrees to pay for such, as described in the Contract Documents.

C - 4 OBLIGATIONS OF CONTRACTOR

The Contractor agrees to perform well and faithfully all of the contract works indicated in the contract documents and as described in Clause C-1 herein before, and to furnish all of the equipment, materials, supplies, labor and superintendence and other facilities requisites for or incidental to the successful completion of the works and the carrying out of all the duties and obligations imposed by the Contract Documents.

The Contractor agrees to execute and satisfactorily complete all contract works under this Contract, including the remedy of any defects therein, in conformity with the provisions of the Contract and in accordance with his/her/its Bid, within **Two Hundred Forty (240)** calendar days from receipt of the Notice to Proceed, broken down as follows:

Signed in the Presence of:

ROCHELLE R. CERVANTES
Manager, Admin & Finance Division

JOEL N. ODI, JR.
Acting Chief, Construction Management Section

EXPE CONSTRUCTION AND TRADING
(Name of Contractor)

By: MARCOS A. CASTRO JR.
Owner/General Manager

National Irrigation Administration
By: JOSEPHINE B. SALAZAR
Regional Manager

Item No.	DESCRIPTION	Qty.	Unit	Unit Cost	Amount
I. CONTRACT WORKS					
PGRIIS GUAGUA					
II. TEMPORARY FACILITIES/MOBILIZATION/DEMOLITION					
1.	CANALIZATION	1.00	l.s.	239,662.50	239,662.50
1.	Mechanized Excavation (Capacity: 0.71 cu.m.)	11,126.80	cu.m.	207.06	2,303,915.21
2.	Gravel Bedding	184.00	cu.m.	2,513.11	462,412.24
3.	Class "A" Concrete	792.85	cu.m.	14,560.98	11,544,672.99
4.	Reinforcing Steel Bar	63,428.00	kg	99.54	6,313,623.12
5.	Mechanized Side Borrow w/ Compaction	1,964.70	cu.m.	351.72	691,024.28
6.	Mechanized Haul Borrow w/ Compaction	5,728.30	cu.m.	855.31	4,899,472.27
7.	Disposal of Excavated Materials (AHD = 5km)	9,162.10	cu.m.	362.74	3,323,460.15
III. CANAL STRUCTURES					
1.	Mechanized Excavation (Capacity: 0.71 cu.m.)	72.00	cu.m.	207.06	14,908.32
2.	Gravel Bedding	4.14	cu.m.	2,513.11	10,404.28
3.	Class "A" Concrete	29.66	cu.m.	14,560.98	431,878.67
4.	Reinforcing Steel Bar	2,372.80	kg	99.54	236,188.51
5.	Mechanized Side Borrow w/ Compaction	36.00	cu.m.	351.72	12,661.92
6.	Mechanized Haul Borrow w/ Compaction	10.80	cu.m.	855.31	9,237.35
IV. SLOPE PROTECTION WORKS					
1.	Diversion Care of Water	1.00	l.s.	368,424.00	368,424.00
2.	Mechanized Excavation (Capacity: 0.71 cu.m.)	262.12	cu.m.	207.06	54,274.57
3.	Class "A" Concrete	294.24	cu.m.	14,560.98	4,284,422.76
4.	Reinforcing Steel Bar	11,769.60	kg	99.54	1,171,545.98
5.	Filter Drain	16.20	cu.m.	2,473.89	40,077.02
6.	Mechanized Side Borrow w/ Compaction	262.12	cu.m.	351.72	92,192.85
7.	Mechanized Haul Borrow w/ Compaction	2,473.94	cu.m.	855.31	2,115,985.62
8.	Supply & Installation of Steel Sheet Piles	3,420.00	l/m	8,113.25	27,754,155.00
SUB-TOTAL					66,374,599.61
PGRIIS LUBAO					
II. TEMPORARY FACILITIES/MOBILIZATION/DEMOLITION					
1.	CANALIZATION	1.00	l.s.	239,662.50	239,662.50
1.	Mechanized Excavation (Capacity: 0.71 cu.m.)	4,921.10	cu.m.	207.06	1,018,962.97
2.	Gravel Bedding	103.50	cu.m.	2,513.11	260,106.89
3.	Class "A" Concrete	445.95	cu.m.	14,560.98	6,493,960.03
4.	Reinforcing Steel Bar	35,676.00	kg	99.54	3,551,189.04
5.	Mechanized Side Borrow w/ Compaction	814.70	cu.m.	351.72	286,546.28
6.	Mechanized Haul Borrow w/ Compaction	2,760.50	cu.m.	855.31	2,361,083.26
7.	Disposal of Excavated Materials (AHD = 5km)	4,106.40	cu.m.	362.74	1,489,555.54
III. CANAL STRUCTURES					
1.	Mechanized Excavation (Capacity: 0.71 cu.m.)	80.00	cu.m.	207.06	16,564.80
2.	Gravel Bedding	4.60	cu.m.	2,513.11	11,560.31
3.	Class "A" Concrete	33.28	cu.m.	14,560.98	484,589.41
4.	Reinforcing Steel Bar	2,662.40	kg	99.54	265,015.30
5.	Mechanized Side Borrow w/ Compaction	40.00	cu.m.	351.72	14,068.80
6.	Mechanized Haul Borrow w/ Compaction	12.00	cu.m.	855.31	10,263.72
IV. SLOPE PROTECTION WORKS					
1.	Diversion Care of Water	1.00	l.s.	368,424.00	368,424.00
2.	Mechanized Excavation (Capacity: 0.71 cu.m.)	279.35	cu.m.	207.06	57,842.21
3.	Class "A" Concrete	457.48	cu.m.	14,560.98	6,661,357.13
4.	Reinforcing Steel Bar	18,299.20	kg	99.54	1,821,502.37
5.	Filter Drain	65.25	cu.m.	2,473.89	161,421.32
6.	Mechanized Side Borrow w/ Compaction	279.35	cu.m.	351.72	98,252.98
7.	Mechanized Haul Borrow w/ Compaction	4,620.28	cu.m.	855.31	3,951,771.69
8.	Supply & Installation of Steel Sheet Piles	3,352.50	l/m	8,115.25	27,206,375.63
SUB-TOTAL					56,829,585.18

National Irrigation Administration
By:

JOSEPHINE B. SALAZAR
Regional Manager

EXPE CONSTRUCTION AND TRADING
(Name of Contractor)

By: MARCOS T. CASTRO JR.
Owner/General Manager

Signed in the Presence of:

ROCHELLE R. CERVANTES
Manager, Admin & Finance Division

JOEL N. ODI, JR.
Acting Chief, Construction Management Section

PCGRIS FLORIDABLANCA					
I. TEMPORARY FACILITIES/ MOBILIZATION/ DEMOBILIZATION					
1.00	1.00	l.s.	239,662.50	239,662.50	
II. CANALIZATION					
1. Mechanized Excavation (Capacity: 0.71 cu.m.)	4,325.90	cu.m.	207.06	895,720.85	
2. Gravel Bedding	54.00	cu.m.	2,513.11	135,707.94	
3. Class "A" Concrete	297.30	cu.m.	14,560.98	4,328,979.35	
4. Reinforcing Steel Bar	23,784.00	kg	99.54	2,367,459.36	
5. Mechanized Side Borrow w/ Compaction	598.30	cu.m.	351.72	210,434.08	
6. Mechanized Haul Borrow w/ Compaction	1,916.70	cu.m.	855.31	1,639,372.68	
7. Disposal of Excavated Materials (AHD = 5km)	3,727.60	cu.m.	362.74	1,352,149.62	
III. CANAL STRUCTURES					
1. Mechanized Excavation (Capacity: 0.71 cu.m.)	72.00	cu.m.	207.06	14,908.32	
2. Gravel Bedding	4.14	cu.m.	2,513.11	10,404.28	
3. Class "A" Concrete	27.15	cu.m.	14,560.98	395,330.61	
4. Reinforcing Steel Bar	2,172.00	kg	99.54	216,200.88	
5. Mechanized Side Borrow w/ Compaction	36.00	cu.m.	351.72	12,661.92	
6. Mechanized Haul Borrow w/ Compaction	10.80	cu.m.	855.31	9,237.35	
IV. SLOPE PROTECTION WORKS					
1. Diversion Care of Water	1.00	l.s.	368,424.00	368,424.00	
2. Mechanized Excavation (Capacity: 0.71 cu.m.)	516.46	cu.m.	207.06	106,938.21	
3. Class "A" Concrete	286.42	cu.m.	14,560.98	4,170,555.89	
4. Reinforcing Steel Bar	11,456.80	kg	99.54	1,140,409.87	
5. Filter Drain	31.95	cu.m.	2,473.89	79,040.79	
6. Mechanized Side Borrow w/ Compaction	516.46	cu.m.	351.72	181,649.31	
7. Mechanized Haul Borrow w/ Compaction	2,322.28	cu.m.	855.31	1,986,269.31	
8. Supply & Installation of Steel Sheet Piles	3,285.00	l/m	8,115.25	26,658,596.25	
			SUB-TOTAL	46,520,113.37	
NAVOM BAYTO RIS					
1. TEMPORARY FACILITIES/ MOBILIZATION/ DEMOBILIZATION	1.00	l.s.	239,662.50	239,662.50	
II. CANALIZATION					
1. Clearing and Grubbing (Mech)	3,609.00	sq.m.	25.29	91,271.61	
2. Concrete Demolition (Mech)	302.00	cu.m.	803.56	242,675.12	
3. Canal Excavation (Capacity: 0.35 cu.m.)	2,217.00	cu.m.	117.36	260,187.12	
4. Gravel Bedding (Hauling Distance from town proper to const. site=10km)	156.00	cu.m.	2,551.90	398,096.40	
5. Reinforcing Steel Bar (Hauling Distance from town proper to const. site=10km)	21,790.00	kg	100.63	2,192,727.70	
6. Class "A" Concrete - Vertical Canal (Hauling Distance from town proper to const. site=10km)	622.00	cu.m.	14,907.08	9,272,203.76	
7. Canal Backfill	2,206.00	cu.m.	908.40	2,003,930.40	
8. Disposal (AHD = 1km)	302.00	cu.m.	144.98	43,783.96	
III. CANAL STRUCTURES					
1. Structure Excavation (Mech)	5.00	cu.m.	204.12	1,020.60	
2. Gravel Bedding (Hauling Distance from town proper to const. site=10km)	1.00	cu.m.	2,551.90	2,551.90	
3. Reinforcing Steel Bar (Hauling Distance from town proper to const. site=10km)	124.00	kg	100.63	12,478.12	
4. Class "A" Concrete - Vertical Canal (Hauling Distance from town proper to const. site=10km)	3.00	cu.m.	14,907.08	44,721.24	
5. Structure Backfill	5.00	cu.m.	908.40	4,542.00	
			SUB-TOTAL	14,809,852.43	
CONSTRUCTION SAFETY AND HEALTH				332,010.00	
TOTAL AMOUNT			Php	184,866,160.59	

The Contractor also agrees to hire laborers at least fifty (50%) percent of the required manpower in the contract works from the members of the Irrigator's Association wherein the project will be undertaken.

C - 5 OBLIGATIONS OF THE NIA

The NIA agrees, subject to the terms and conditions in the Contract Documents, to pay to the Contractor the total amount of **One Hundred Eighty-Four Million Eight Hundred Sixty-Six Thousand One Hundred Sixty and 59/100 Pesos Only (Php 184,866,160.59)** at the rates and times and in the manner set forth under the General Conditions of the Contract and in the Contract Documents.

C - 6 MUTUAL OBLIGATIONS

The NIA and the Contractor mutually agree to perform, fulfill, abide by, and submit to any and all of the provisions and requirements and all matters and things contained or expressed in, or reasonably to be inferred from the contract documents.

C - 7 LIQUIDATED DAMAGES

The parties hereby expressly agree that Liquidated Damages, under this Contract, shall be settled in accordance and subject to such terms and conditions as set forth under Rule XXII – Civil Liability Section 68 Liquidated Damages of the 2016 Revised Implementing Rules and Regulations of R.A. 9184.

C - 8 PERFORMANCE BOND

In compliance with the conditions in the contract documents, the contractor hereby posts his Performance Security in the form of Performance Bond in the amount of **Fifty-Five Million Four Hundred Fifty-Nine Thousand Eight Hundred Forty-Eight and 18/100 Pesos Only (P 55,459,848.18)** which is valid and in effect for the entire duration of the contract, including any extension.

The Performance Security shall be released by the NIA after completion of the works and issuance of the Certificate of Completion, provided liquidated damages and other claims, if any, had been settled and the submission of an acceptable guarantee bond (surety bond) to be issued by the GSIS or any reputable bonding institution acceptable to NIA equivalent to 30% ; or cash deposit, cash bond, irrevocable letter of credit or bank guarantee of 10% of the final contract amount to assure NIA that the Contractor shall made good any defects that may be found in the project within a period of one (1) year from the acceptance thereof, it being understood that nothing in these condition extinguishes that liability of the Contractor for damages, except those occasioned by *force majeure*, within 5 years from the completion of the project, if the same should collapse on account of defects in the construction and the use of materials of inferior quality furnished by it or due to any violation of the terms of the contract, as provided for in the Civil Code.

For this purpose, the document transmitting and/or evidencing the performance bond in the form of cash, manager's check, cashier's check, bank guarantee, letter of credit, surety bond, or a combination thereof, shall contain the following:

"The right to institute action on the penal bond under Act No. 3688 of any individual firm, partnership, corporation, and association supplying the prosecution of the work is hereby acknowledged and confirmed."

C - 9 NOTICES

All notices called for the terms of this Contract shall become effective only at the time of receipt thereof and only when received by the parties to whom they are addressed at the following addresses:

N I A : **The Regional Manager**
National Irrigation Administration, Region III
Tambubong, San Rafael, Bulacan


CONTRACTOR : **The Owner/General Manager**
EXPE CONSTRUCTION AND TRADING
5284 Hill Street, Dau,
Mabalacat, Pampanga

Any change in address by either party shall be made known to the other who will acknowledge the change for purposes of this paragraph.

All notices called for by the terms of this Contract shall be in the English language and shall be sent by messenger or registered mail or telegram. However, telegrams shall be confirmed by a letter on the same day.

Signed in the Presence of:


ROCHELLE R. CERVANTES
Manager, Admin & Finance Division


JOEL N. ODI, JR.
Acting Chief, Construction Management Section

EXPE CONSTRUCTION AND TRADING
(Name of Contractor)

By: 
MARCOS T. CASTRO JR.
Owner/General Manager

National Irrigation Administration
By:


JOSEPHINE B. SALAZAR
Regional Manager

C - 10 INTEGRATION

The NIA and the CONTRACTOR agree that this Contract including the contract documents, expresses and integrates all of the agreements, understandings, promises, and covenants of the parties and supersedes all prior and contemporaneous negotiations, understandings and agreements, whether written or oral and that no modification or alteration of this Contract shall be valid or binding to either party unless expresses in writing and executed with the same formality as this Contract except as may otherwise be specifically provided in this Contract.

C - 11 JURISDICTION

The parties hereby mutually agree that the venue of the action for any cause or causes of action which may arise from this Contract shall be the proper court of BULACAN.

C - 12 COUNTERPARTS

The Contract is executed in five (5) identical counterparts, four (4) copies for the NIA, and one (1) for the CONTRACTOR.

C - 13 WARRANTY

The CONTRACTOR warrants that it has not given or promised to give any money or gift to any official or employee of the NIA and any violation of the warranty shall be sufficient grounds for the NIA to revoke or extra-judicially cancel this contract.

C - 14 DOCUMENTATION

Documentation/Notarial fees and documentary stamps in connection with this contract shall be for the account of the CONTRACTOR.

C - 15 APPROVAL

This contract shall be subject to the approval of proper authorities in accordance with pertinent laws, rules and regulations.

IN WITNESS WHEREOF, the parties have hereunto set their hands at the place and date first above written.

NATIONAL IRRIGATION ADMINISTRATION	EXPE	CONSTRUCTION	AND
(NIA)	TRADING		
	(CONTRACTOR)		

BY:

BY:

JOSEPHINE B. SALAZAR
Regional Manager

MARCO A. CASTRO JR.
Owner/General Manager

SIGNED IN THE PRESENCE OF:

ROCHELLE R. CERVANTES
Manager, Administrative & Finance Division

JOEL N. ODI, JR.
Acting Chief, Construction Management Section

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
BALIWAG, BULACAN

Personally appeared before me this JUN 02 2025 day of June, 20__ in the Philippines, **JOSEPHINE B. SALAZAR** of National Irrigation Administration, with Unified Multi-Purpose ID No. **006-0049-5664-6** and **MARCOS T. CASTRO JR.** of **EXPE CONSTRUCTION AND TRADING** with Driver's License No. **C10-94-109346** valid until **December 28, 2032**, who executed the foregoing contract and acknowledged to me that the same is their free and voluntary act and deed.

This Contract consists of seven (7) pages including this Notarial acknowledgment, signed by the parties and their witnesses on each on every page thereof. This refers to Contract No. **NIAR3-2025-PCGRIS NBRIS-7** located at **Floridablanca, Guagua, and Lubao, Pampanga; and Sta Cruz, Zambales.**


WITNESS MY HAND AND NOTARIAL SEAL on the date and at the place first above-written.

Signed in the Presence of:

JOEL N. ODI, JR.
Acting Chief, Construction Management Section


ROCHELLE R. CERVANTES
Manager, Admin & Finance Division

EXPE CONSTRUCTION AND TRADING
(Name of Contractor)

By: 
MARCOS T. CASTRO JR.
Owner/General Manager

National Irrigation Administration
By: 
JOSEPHINE B. SALAZAR
Regional Manager

Doc No. 1116
Page No. 31
Book No. VI
Series of 2025


Until SEP 30 2025
PTR No. 0013688731-2025
Issued at SEP 30 2024
On SEP 30 2024
TIN 0013688731-2025
BALIBISAN, BULACAN