



Republic of the Philippines  
**National Irrigation Administration**  
Regional Office No. III

March 29, 2021

**THE MANAGER**

VNKC Construction  
No. 28 Mabini Extension,  
Cabanatuan City, Nueva Ecija

**SUBJECT : NOTICE OF AWARD**

Sir/Ma'am :

Please be informed that the contract for the **Rehabilitation and Improvement of Tangilad Dam** Contract No. **NIAR3-2021-BAT-TANGILAD DAM-28** has been awarded to **VNKC Construction** in the amount of **Twenty-Eighth Million Three Hundred Seventy-Three Thousand One Hundred Fifty-Three Pesos and 01/100 Only (P 28,373,153.01)**.

In this connection, you are hereby requested to submit the **Performance Security** in the amount and form in either one of the following or a combination thereof;

- a) Cash, Manager's Check, Cashier's Check, Irrevocable Letter of Credit issued by a reputable bank in the amount of **P 2,837,315.30**  
Performance Bond, callable on demand issued by GSIS or by a Surety or Insurance Company duly accredited by the Insurance Commissioner in the amount of **P 8,511,945.90**.

Also, submit a complete construction program, for approval of NIA, for the orderly performance of the contract works, to wit;

1. PERT/CPM;
2. Equipment Utilization Schedule;
3. Manpower Utilization Schedule; and
4. Construction Safety and Health Program (CSHP) approved by DOLE.

It is requested that the above-mentioned requirements be complied with and upon satisfactory compliance thereof, enter into contract with NIA in accordance with the terms and conditions of the contract documents.

In the event you fail for whatever reason to execute the contract and/or satisfy the above requirements within ten (10) calendar days from receipt of this notice, it shall be understood that you are no longer interested in the contract. The NIA therefore, shall have the option to consider awarding the contract to the second lowest bidder and likewise your bid security will be forfeited.

Very truly yours,

**JOSEPHINE B. SALAZAR**  
Regional Manager

CONFORME :

  
**NONETH H. JOSON**  
Manager  
VNKC Construction  
Date: 3/29/21