



Republic of the Philippines  
OFFICE OF THE PRESIDENT  
NATIONAL IRRIGATION ADMINISTRATION  
REGIONAL OFFICE NO. III (CENTRAL LUZON)  
AURORA-NUEDA ECIIA IRRIGATION MANAGEMENT OFFICE



March 10, 2025

**THE MANAGER**  
EDEN CONSTRUCTION  
#602 Mabini St., Cabanatuan City, Nueva Ecija

SUBJECT: **NOTICE OF AWARD**

Sir,

Please be informed that the fund for this project has been released, the contract for the project **REPAIR OF DIVERSION STRUCTURE, AND CONSTRUCTION OF MAIN CANAL FOR BURGOS CIS AND IMPROVEMENT OF INTAKE STRUCTURE, AND CONSTRUCTION OF MAIN CANAL FOR GENERAL LUNA CIS** located at Carranglan, Nueva Ecija with Contract No.: **NIAR3-ANE-RCIS-2025-NE-02** has been awarded to **EDEN CONSTRUCTION** in the amount of **NINETEEN MILLION EIGHT HUNDRED SEVENTY-FIVE THOUSAND THREE HUNDRED THIRTY-SEVEN AND 77/100 PHILIPPINE PESOS ONLY (P 19,875,337.77);**

In this connection, you are hereby requested to submit the

1. Performance Security in the amount and form in either one of the following or a combination thereof;
  - a) Cash, Manager’s Check, Cashier’s Check, Irrevocable Letter of Credit issued by a reputable bank in the amount of **Php 1,987,533.78**
  - b) Performance Bond, callable on demand issued by GSIS or by a Surety or Insurance Company duly accredited by the Insurance Commissioner in the amount of **Php 5,962,601.33**

Also, submit a complete construction program, for approval of NIA, for the orderly performance of the contract works, to wit;


1. PERT/CPM diagram;
2. Equipment Utilization Schedule
3. Manpower Utilization Schedule
4. Construction Safety and Health Program (CSHP) approved by DOLE

It is requested that the above-mentioned requirements be complied with and upon satisfactory compliance thereof, enter into contract with NIA in accordance with the terms and conditions of the contract documents.

In the event you fail for whatever reason to execute the contract and/or satisfy the above requirements within ten (10) calendar days from receipt of this notice, it shall be understood that you are no longer interested in the contract. The NIA therefore, shall have the option to consider other options to procure the said project using other mode of procurement as deem necessary.

Very Truly Yours,  
  
**ARNEL S. ALIPIO**  
Acting Manager, NIA-ANE IMO

Conforme:

  
**EDUARDO D. ENRILE JR.**  
Owner/General Manager  
**EDEN CONSTRUCTION**  
Date: 03/11/25

