



Republic of the Philippines
OFFICE OF THE PRESIDENT
NATIONAL IRRIGATION ADMINISTRATION
REGIONAL OFFICE NO. III (CENTRAL LUZON)
AURORA-NUEDA ECIIA IRRIGATION MANAGEMENT OFFICE



March 10, 2025

THE MANAGER
PMSD CONSTRUCTION SERVICES
Sta. Arcadia, Cabanatuan City, Nueva Ecija

SUBJECT: NOTICE OF AWARD

Sir,

Please be informed that the fund for this project has been released, the contract for the project **REPAIR OF SLOPE PROTECTION FOR MINALUNGAO SWIS** located at General Tinio, Nueva Ecija with Contract No.: **NIAR3-ANE-RCIS-2025-NE-04** has been awarded to **PMSD CONSTRUCTION SERVICES** in the amount of **ELEVEN MILLION FOUR HUNDRED NINETEEN THOUSAND FIVE HUNDRED SEVENTY-EIGHT AND 62/100 PHILIPPINE PESOS ONLY (P 11,419,578.62);**

In this connection, you are hereby requested to submit the


2. Performance Security in the amount and form in either one of the following or a combination thereof;
 - c) Cash, Manager's Check, Cashier's Check, Irrevocable Letter of Credit issued by a reputable bank in the amount of **Php 1,141,957.86**
 - d) Performance Bond, callable on demand issued by GSIS or by a Surety or Insurance Company duly accredited by the Insurance Commissioner in the amount of **Php 3,425,873.59**

Also, submit a complete construction program, for approval of NIA, for the orderly performance of the contract works, to wit;


5. PERT/CPM diagram;
6. Equipment Utilization Schedule
7. Manpower Utilization Schedule
8. Construction Safety and Health Program (CSHP) approved by DOLE

It is requested that the above-mentioned requirements be complied with and upon satisfactory compliance thereof, enter into contract with NIA in accordance with the terms and conditions of the contract documents.

In the event you fail for whatever reason to execute the contract and/or satisfy the above requirements within ten (10) calendar days from receipt of this notice, it shall be understood that you are no longer interested in the contract. The NIA therefore, shall have the option to consider other options to procure the said project using other mode of procurement as deem necessary.

Very Truly Yours,

ARNEL S. ALIPIO
Acting Manager, NIA-ANE IMO

Conforme:


SAMY B. RUPENTA
Owner/General Manager
PMSD CONSTRUCTION SERVICES
Date: 03/11/25

