



Republic of the Philippines
OFFICE OF THE PRESIDENT
NATIONAL IRRIGATION ADMINISTRATION
REGIONAL OFFICE NO. III (CENTRAL LUZON)
AURORA-NUOVA ECIJA IRRIGATION MANAGEMENT OFFICE



May 13, 2025

THE MANAGER
MORNING STEEL CONSTRUCTION
Quezon Cor. Recto St., Baler, Aurora

SUBJECT: NOTICE OF AWARD

Sir,

Please be informed that the fund for this project has been released, the contract for the project **CONSTRUCTION OF TWO (2) UNIT SOLAR-POWERED PUMP (LIPIT SPIP, PINAGPANAAN SPIP) FOR AURORA SPIP** located at Dipaculao, Aurora and Talavera, Nueva Ecija with Contract No.: **NIAR3-ANE-EGPIP-SOLAR-2025-AU-15** has been awarded to **MORNING STEEL CONSTRUCTION** in the amount of **SIX MILLION FIVE HUNDRED TWELVE THOUSAND FOUR HUNDRED THIRTY-TWO AND 05/100 PHILIPPINE PESOS ONLY (P 6,512,432.05);**

In this connection, you are hereby requested to submit the


- 4. Performance Security in the amount and form in either one of the following or a combination thereof;
 - g) Cash, Manager’s Check, Cashier’s Check, Irrevocable Letter of Credit issued by a reputable bank in the amount of **Php 651,243.21**
 - h) Performance Bond, callable on demand issued by GSIS or by a Surety or Insurance Company duly accredited by the Insurance Commissioner in the amount of **Php 1,953,729.62**

Also, submit a complete construction program, for approval of NIA, for the orderly performance of the contract works, to wit;


- 13. PERT/CPM diagram;
- 14. Equipment Utilization Schedule
- 15. Manpower Utilization Schedule
- 16. Construction Safety and Health Program (CSHP) approved by DOLE

It is requested that the above-mentioned requirements be complied with and upon satisfactory compliance thereof, enter into contract with NIA in accordance with the terms and conditions of the contract documents.

In the event you fail for whatever reason to execute the contract and/or satisfy the above requirements within ten (10) calendar days from receipt of this notice, it shall be understood that you are no longer interested in the contract. The NIA therefore, shall have the option to consider other options to procure the said project using other mode of procurement as deem necessary.

Very Truly Yours,

ARNEL S. ALIPIO
Acting Manager, NIA-ANE IMO

Conforme:


FERDINAND S. DE GUZMAN
Owner/General Manager
MORNING STEEL CONSTRUCTION
Date: 5/13/25

