

## Republic of the Philippines National Irrigation Administration

Regional Office No. III Pampanga-Bataan Irrigation Management Office

## **NOTICE OF AWARD**

March 18, 2022

The Owner/General Manager
AJA BUILDERS
Atilano Ricardo, Bagac, Bataan

Sir

Please be informed that the contract for the Construction of Diversion Works and Canal System of Binuangan CIP located in Bagac, Bataan with Contract No. NIAPMBT-2022-BINUANGAN CIP-10 in the amount of NINE MILLION THREE HUNDRED FORTY SIX THOUSAND THREE HUNDRED SEVEN & 05/100 PESOS ONLY (P 9,346,307.05) has been awarded to AJA Builders.

In this connection, you are hereby requested to submit the Performance Security in the amount and form in either of the following or a combination thereof;

- 1. Cash, Cashier's/Manager's Check, Bank guarantee/Irrevocable Letter of credit-confirmed by the Bank in the amount of P 934,630.70.
- 2. Performance Bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security in the amount of P 2,803,892.12.

Also, submit a complete construction program for approval of NIA, for the orderly performance of the contract work, to wit;

- 1. PERT/CPM
- 2. Equipment Utilization Schedule
- 3. Manpower Utilization Schedule
- 4. Construction Safety & Health Program
- 5. Construction Methods

In the event you fail for whatever reason to execute the contract and/or satisfy the above requirements within ten (10) calendar days from receipt of this notice, it shall be understood that you are no longer interested in the contract and your bid security will be forfeited.

Very truly yours,

ISABELITO V. BITANGCO Division Manager A

CONFORME:

JOHN R. TEOPENGCO Owner/General Manager AJA Builders

Date: 03 - 8-22

Solib, Floridablanca, Pampanga, Philippines Telephone Nos.: (045) 305 7816, 970 0622

Website: region3.nia.gov.ph • Facebook: www.facebook.com/niar03

TIN: 000-916-415-028

CERTIFICATION
INTERNATIONAL
ISO 9001:2016

Accressibation Body
Accressibation No:
MSA 001