

March 11, 2025

THE OWNER/MANAGER

M. J. PASAMONTE CONSTRUCTION SERVICES NHA Phase II A, Blk 3, Lot 18, Pandacaqui, Mexico, Pampanga

SUBJECT: NOTICE OF AWARD

Sir,

Please be informed that the contract for the Construction of 5.5HP Solar Powered Pump and Irrigation Facilities located at Cabangan and Palauig, Zambales with Contract No. NIA-ZAM-2025-09-SOLAR has been awarded to M. J. PASAMONTE CONSTRUCTION SERVICES in the amount of Thirteen Million Three Hundred Thirty Six Thousand Two Hundred Eighteen & 73/100 Pesos Only (₱ 13,336,218.73);

In this connection, you are hereby requested to submit the Performance Security in the amount and form in either one of the following or a combination thereof;

- a) Cash, Manager's Check, Cashier's Check, Irrevocable Letter of Credit issued by a reputable bank in the amount of **P 1,333,621.87**.
- b) Performance Bond, callable on demand issued by GSIS or by a Surety or Insurance Company duly accredited by the Insurance Commissioner in the amount of **P** 4,000,865.62.

Also, submit a complete construction program, for approval of NIA, for the orderly performance of the contract works, to wit;

- 1. PERT/CPM;
- 2. Equipment Utilization Schedule;
- 3. Manpower Utilization Schedule; and
- 4. Construction Safety and Health Program (CSHP) approved by DOLE.

It is requested that the above-mentioned requirements be complied with and upon satisfactory compliance thereof, enter into contract with NIA in accordance with the terms and conditions of the contract documents.

In the event you fail for whatever reason to execute the contract and/or satisfy the above requirements within ten (10) calendar days from receipt of this notice, it shall be understood that you are no longer interested in the contract. The NIA therefore, shall have the option to consider awarding the contract to the second lowest bidder and likewise your bid security will be forfeited.

Very truly yours,

NKIQUE G. CARLO

CONFORME:

MARVIN JAMES M. PASAMONTE OWNER/MANAGER

M. J. PASAMONTE CONSTRUCTION SERVICES

Date: 03-11-25



